TOWN OF QUEEN CREEK
RFQ SUBMITTAL RESPONSES
RFQ No. 18-001, Construction Manager @ Risk – Ellsworth Rd and Queen Creek Rd Intersection Improvements – Phase II

Monday, July 31, 2017 @ 3:00 p.m./LOCAL AZ TIME

The following sealed proposals have been received by the Town of Queen Creek by the stated date and time.

CONSULTANT/CONTRACTOR/VENDOR NAME	SUBMITTAL DATE	SUBMITTAL TIME	STAFF MEMBER
Haydon	7/31	1:05p	DR
Achen-Gardner Const.	7/31	1:38p	DR
Hunter Contracting	7/31	2:07p	DR